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RAILROAD TRACK, REMOVE (BY CONTRACTOR)

RAILROAD TRACK SHIFT (BY CN)

EXIST. CN TRACK 4 TO BE REMOVED
STA. 536+80.47 TO STA. 604+05.20 =_725 TRK. FT.
TOTAL = 725 TRK. FT. STA. 3
REALIGN EXIST.
EXIST. TEMP.

MP. CN_TRACK 3

REALIGN EXIST. CN TRACK 3 TO
EXIST. TEMP CN TRACK 2
A. 2993+06.71 TO STA. 2998-+10.34
CN TRACK 4 TO

STA. 3993+44.93 TO STA. 3998+48.34

ggALIGN EXIST. CN TRACK

2 FROM
MPH ALIGNMENT TO 20 MPH ALIGNMENT

STA. 3000418.45 TO STA. 3008+30.77

RAILROAD TRACK SHIFT ASSIST (BY CONTRACTOR) \ \

1 EACH FOR ABOVE CN TRACK SHIFTS
TOTAL = 3 EA.

EXIST. CN THOROUGHFARE TRACK

¢ PERM. CN THOROUGHFARE TRACK

\

EXIST. CN GATEWAY LEAD TRACK

PERM. CN TRACK 4 STA. 3993+44.93 =
EXIST. CN TRACK 4 STA. 593+49.55

PERM. CN TRACK 3 STA. 2993+06.71 =

¢ PERM. CN TRACK 3
EXIST. CN TRACK 3 STA. 493-+11.33

EXIST. CN TRACK 4

¢ PERM. CN TRACK 4
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PERM. CN TRACK 4 STA. 3998+48.34 = \ DTS
EXIST. TEMP. CN TRACK 3 STA. 498+48.34 L
PERM, CN TRACK 3 STA. 2998+10.34 = VAT / EXIST. STR. NO. 016-2754
EXIST. TEMP CN TRACK 2 STA. 398+0.35
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FED. ROAD DIST. NO. 7 ILLINOIS| FED. AID PROJECT

CONTRACT NO. 60E10

¢ EXIST. TEMP. CN TRACK 4
TO BE REMOVED
{BY CONTRACTOR}

¢ EXIST. TEMP. CN TRACK 3
(PERM. CN TRACK 4)

¢ EXIST. TEMP. CN TRACK 2
(PERM. CN TRACK 3)
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MATCHLINE STA. 504+400.00 (¢ EXIST. CN TRACK 3)
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STAGE 10 Z
NOTES: STAGE 10 WORK SUMMARY NENISIONS ILLINOIS DEPARTMENT OF TRANSPORTATION
FOR STAGE 10 SUGGESTED TRACK CONSTRUCTION REZ T US RTE 6 FROM I-294 TO IL RTE 1
TASKS & SEQUENCING SEE SHEET 50.

FOR AC/SCADA AND SIGNAL RELOCATION SEE
METRA UTILITIES SHEETS.

FOR SIGNAL CABLE RELOCATION SEE SIGNAL
SHEETS.

FOR LEGEND, SEE SHEET 21.

CUT AND THROW EXIST. CN TRACK 3 OVER TO
EXIST. CN TRACK 2

METRA & CN OVER 159TH STREET

CUT AND THROW EXIST. CN TRACK 4 OVER TO

EXIST. CN TRACK 3

TRACK CONSTRUCTION

LINE AND SURFACE NEW CN TRACK 3 AND 4

PLAN OF STAGE 10 WORK (NORTH)

TO 20 MPH

SHT. 48 oF 88 DRAWN BY REZ

DATE 2/21/2008

CHECKED BY RMS




